

**Level Control and Yard Piping - Ninth Street Elevated Tank Replacement**  
**CWF22-550-19A**  
**Bid Date: June 8, 2022**

<b>BASE BID</b> ** ORDER OF BIDS FROM LOWEST TO HIGHEST **				<b>Adams Construction, LLC</b> <b>Iowa Park, TX</b>	
<b>Pay Item</b>	<b>Description</b>	<b>Unit</b>	<b>Project Totals</b>	<b>Unit Price</b>	<b>Total</b>
1	Mobilization, Insurance, & Bonding	LS	1	\$31,630.00	\$31,630.00
2	Furnish All Equipment and Labor to Demolish Existing Abandoned Pump Station, Pumps, Piping, and Electrical and Other Designated Site Demolition Work as Noted on the Demolition Plan Sheet	LS	1	\$181,440.00	\$181,440.00
3	Furnish All Materials and Labor to Construct the Level Control Piping and Valves within the New Elevated Tank Concrete Support Pedestal	LS	1	\$154,860.00	\$154,860.00
4	Furnish and Install 18" Ductile Iron Pipe Inlet/Outlet Pipe to Connect to the Existing 20" Yard Piping	LF	105	\$653.00	\$68,565.00
5	Locate and Connect to Existing 20" A.C. Distribution Line	LS	1	\$19,380.00	\$19,380.00
6	Furnish and Install 18" Gate Valve and Box at Distribution Line Connection	LS	1	\$27,610.00	\$27,610.00
7	Furnish and Install Fire Hydrant Assembly	LS	1	\$9,200.00	\$9,200.00
8	Furnish All Materials and Labor to Construct All Electrical and Lighting within the New Elevated Tank Concrete Support Pedestal	LS	1	\$42,480.00	\$42,480.00
9	Allowance for SCADA Panel, Programming and Integration of Controls	LS	1	\$35,250.00	\$35,250.00
10	Furnish and Install Required Site Power to New Elevated Tank Main Panel	LS	1	\$39,155.00	\$39,155.00
11	Provide and Utilize OSHA Approved Trench Safety System	LS	1	\$11,200.00	\$11,200.00
12	Furnish All Materials and Labor to Provide Erosion Control and Stormwater Management Including SW3P to Comply with TCEQ	LS	1	\$134,000.00	\$134,000.00
<b>Total Base Bid</b>				<b>\$754,770.00</b>	<b>\$754,770.00</b>

<b>ADDITIVE/ALTERNATE</b>				<b>Adams Construction, LLC</b> <b>Iowa Park, TX</b>	
<b>Pay Item</b>	<b>Description</b>	<b>Unit</b>	<b>Project Totals</b>	<b>Unit Price</b>	<b>Total</b>
1-A	Furnish All Materials and Labor to Construct All Second Floor Electrical and Lighting within the Concrete Tank Pedestal	LS	1	\$21,125.00	\$21,125.00
<b>Total Add/Alt</b>				<b>\$21,125.00</b>	<b>\$21,125.00</b>

<b>Total</b> (Base Bid + Add/Alt)	<b>\$775,895.00</b>
--------------------------------------	---------------------