

BID 20-27 TABULATION

Hike and Bike Trail West of Lake Wichita Park to Marina CWF18-444-14 ; CSJ: 0803-03-117 BID DATE: December 22, 2020			
BASE BID STA 121+00 to END			
Pay Item	Description	Unit	Quantity
0100 6002	PREPARING ROW	STA	16
0105 6011	REMOVING STAB BASE AND ASPH PAV (2'-'6")	SY	80
0110 6004	EXCAVATION (ROADWAY AND CHANNEL)	CY	500
0132 6002	EMBANKMENT (FINAL) (DENS CONT) (TY A)	CY	800
0160 6004	FURNISHING AND PLACING TOPSOIL (6")	SY	3,900
0164 6025	CELL FBR MILCH SEED(PEPPERM)/URBAN)(SANDY)	SY	3,900
0168 6001	VEGETATIVE WATERING	MG	40
0169 6000	SOIL RETENTION BLANKETS (CL 3)(TY D)	SY	3,900
0240 6074	CL C CONC (MISC) (MOW STRIP)	CY	67
0423 6000	RETAINING WALL (CAST-IN-PLACE)	SF	900
0432 6033	RIPRAP (STONE PROTECTION)(18IN)	CY	110
0450 6051	RAIL (HANDRAIL)(TY E)	LF	320
0465 6233	INLET (COMPT) (TY SIDEWALK BRIDGE)	EA	1
0500 6001	MOBILIZATION	LS	1
0506 6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	420
0506 6024	CONSTRUCTION EXITS (REMOVE)	SY	420
0506 6034	TEMP SEMDT CONC FENCE (INSTALL)	LF	2,200
0506 6039	TEMP SEMDT CONC FENCE (REMOVE)	LF	2,200
0539 6002	CONC CURB (TY II)	LF	53
0531 5003	CONC SIDEWALKS (6")	SY	1,800
0572 6005	TREE REMOVAL (4" - 12" DIA)	EA	10
1002 6026	LANDSCAPE AMENITY (BENCH)	EA	2
4000 6004	5 TON CONTECH BRIDGE (12' X 10')	EA	1
Contech	5 TON CONTECH BRIDGE (8' X 10')	EA	1

Engineers Estimate		Earth Builders Decatur, TX		JLT Contracting, LLC Cushing, OK		Wilson Contracting Wichita Falls, TX		Scales Construction Co. Wichita Falls, TX		Fort Worth Civil Constructors Fort Worth, TX	
Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
		\$1,800.00	\$28,800.00	\$3,370.00	\$55,920.00	\$5,300.00	\$84,800.00	\$3,200.00	\$51,200.00	\$1,079.00	\$17,264.00
		\$10.00	\$800.00	\$12.00	\$960.00	\$15.00	\$1,200.00	\$9.00	\$572.00	\$60.00	\$4,800.00
		\$20.00	\$10,000.00	\$9.15	\$4,575.00	\$20.00	\$10,000.00	\$20.00	\$10,000.00	\$12.00	\$6,000.00
		\$40.00	\$32,000.00	\$17.70	\$14,160.00	\$22.00	\$17,600.00	\$22.00	\$17,600.00	\$34.00	\$27,200.00
		\$3.00	\$11,700.00	\$6.85	\$26,715.00	\$10.00	\$39,000.00	\$18.00	\$70,200.00	\$20.00	\$78,000.00
		\$0.90	\$3,510.00	\$1.15	\$4,485.00	\$2.75	\$10,725.00	\$1.00	\$3,900.00	\$7.00	\$27,300.00
		\$100.00	\$4,000.00	\$57.00	\$2,280.00	\$100.00	\$4,000.00	\$50.00	\$2,000.00	\$100.00	\$4,000.00
		\$2.40	\$9,360.00	\$2.30	\$8,970.00	50.55	\$2,145.00	\$3.00	\$11,700.00	\$2.70	\$10,530.00
		\$500.00	\$33,500.00	\$14,110.00	\$94,470.00	\$800.00	\$53,600.00	\$58.00	\$39,195.00	\$250.00	\$16,750.00
		\$120.00	\$108,000.00	\$117.00	\$105,300.00	\$110.00	\$99,000.00	\$115.00	\$103,500.00	\$116.00	\$104,400.00
		\$95.00	\$10,450.00	\$97.00	\$10,670.00	\$85.00	\$9,350.00	\$130.00	\$14,300.00	\$245.00	\$26,950.00
		\$125.00	\$40,000.00	\$131.25	\$42,000.00	\$150.00	\$48,000.00	\$155.00	\$49,600.00	\$170.00	\$54,400.00
		\$10,000.00	\$10,000.00	\$5,165.00	\$5,165.00	\$2,000.00	\$2,000.00	\$1,620.00	\$1,620.00	\$12,900.00	\$12,900.00
		\$100,000.00	\$100,000.00	\$117,555.00	\$117,555.00	\$48,000.00	\$48,000.00	\$1,650.00	\$1,650.00	\$60,200.00	\$60,200.00
		\$35.00	\$14,700.00	\$3.50	\$1,470.00	\$25.00	\$10,500.00	\$18.00	\$7,560.00	\$19.00	\$7,980.00
		\$8.00	\$3,360.00	\$1.15	\$483.00	\$8.00	\$3,360.00	\$8.00	\$3,360.00	\$12.00	\$55,040.00
		\$2.60	\$5,720.00	\$5.15	\$11,330.00	\$3.50	\$7,700.00	\$3.00	\$6,600.00	\$3.00	\$6,600.00
		\$1.00	\$2,200.00	\$1.15	\$2,530.00	\$0.50	\$1,100.00	\$2.00	\$4,400.00	\$1.50	\$3,300.00
		\$20.00	\$1,060.00	\$57.00	\$3,021.00	\$25.00	\$1,325.00	\$32.00	\$1,696.00	\$56.00	\$2,968.00
		\$80.00	\$144,000.00	\$81.60	\$146,880.00	\$72.00	\$129,600.00	\$74.00	\$133,200.00	\$110.00	\$198,000.00
		\$500.00	\$55,000.00	\$285.00	\$2,850.00	\$150.00	\$1,500.00	\$250.00	\$2,500.00	\$124.00	\$12,400.00
		\$5,800.00	\$11,600.00	\$4,795.00	\$9,590.00	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00	\$54,540.00	\$11,080.00
		\$210,000.00	\$210,000.00	\$171,000.00	\$171,000.00	\$204,820.00	\$204,820.00	\$262,984.00	\$262,984.00	\$279,100.00	\$279,100.00
		\$180,000.00	\$180,000.00	\$155,370.00	\$155,370.00	\$200,000.00	\$200,000.00	\$243,503.00	\$243,503.00	\$252,400.00	\$252,400.00
TOTAL BASE	\$1,150,000.00	TOTAL BASE	\$979,760.00	TOTAL BASE	\$995,749.00	TOTAL BASE	\$996,325.00	TOTAL BASE	\$1,047,988.00	TOTAL BASE	\$1,229,562.00
BUSNING TOTAL	\$1,150,000.00	BUSNING TOTAL	\$979,760.00	BUSNING TOTAL	\$995,749.00	BUSNING TOTAL	\$996,325.00	BUSNING TOTAL	\$1,047,988.00	BUSNING TOTAL	\$1,229,562.00

ADD/ALT #1 STA 113+75 TO STA 121+00			
Pay Item	Description	Unit	Quantity
0100 6002	PREPARING ROW	STA	7.25
0110 6004	EXCAVATION (ROADWAY AND CHANNEL)	CY	400
0132 6002	EMBANKMENT (FINAL) [DENS CONT] (TY A)	CY	150
0160 6002	FURNISHING AND PLACING TOPSOIL (6")	SY	2,500
0164 6025	CELL FBR MCHN SPEED (PERM) [URBAN] (SANDY)	SY	2,500
0168 6001	VEGETATIVE WATERING	MG	30
0169 6004	SOIL RETENTION BLANKETS (CL 1) (TY D)	SY	2,500
0420 6074	CL C CONC (MISC) (MOW STRIP)	CY	23
0432 6033	RIPRAP (STONE PROTECTION) (18IN)	CY	30
0450 6051	RAIL (HANDRAIL) (TY E)	LF	100
0465 6233	INLET (LUMP) (TY I SIDEWALK BRIDGE)	EA	2
0529 6002	CONC CURB (TY II)	LF	128
0531 6004	CONC SIDEWALKS (6")	SY	1,000
0506 6038	TEMP SEDMT CONT FENCE (INSTALL)	LF	800
0506 6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	800
0752 6005	TREE REMOVAL (4"-12" DIA)	EA	1

Engineers Estimate		Earth Builders Decatur, TX		JLT Contracting, LLC Cushing, OK		Wilson Contracting Wichita Falls, TX		Sales Construction Co. Wichita Falls, TX		Fort Worth Civil Constructors Fort Worth, TX	
Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
\$1,800.00	\$13,050.00	\$3,370.00	\$24,432.50	\$5,300.00	\$38,425.00	\$3,200.00	\$23,200.00	\$2,913.00	\$21,119.00	\$2,913.00	\$21,119.00
\$20.00	\$8,000.00	\$9.15	\$3,660.00	\$20.00	\$8,000.00	\$20.00	\$8,000.00	\$13.00	\$5,200.00	\$13.00	\$5,200.00
\$40.00	\$6,000.00	\$15.40	\$2,310.00	\$22.00	\$3,300.00	\$22.00	\$3,300.00	\$30.00	\$4,500.00	\$30.00	\$4,500.00
\$3.00	\$7,500.00	\$6.85	\$17,125.00	\$10.75	\$25,000.00	\$18.00	\$45,000.00	\$24.00	\$60,000.00	\$24.00	\$60,000.00
\$0.90	\$2,250.00	\$1.30	\$3,250.00	\$2.75	\$8,875.00	\$1.00	\$2,500.00	\$7.00	\$17,500.00	\$7.00	\$17,500.00
\$100.00	\$3,000.00	\$57.00	\$1,710.00	\$100.00	\$3,000.00	\$50.00	\$1,500.00	\$100.00	\$3,000.00	\$100.00	\$3,000.00
\$2.40	\$6,000.00	\$2.30	\$5,750.00	\$0.55	\$1,375.00	\$3.00	\$7,500.00	\$2.70	\$6,750.00	\$2.70	\$6,750.00
\$500.00	\$11,500.00	\$1,410.00	\$24,430.00	\$800.00	\$18,400.00	\$585.00	\$13,455.00	\$525.00	\$5,750.00	\$525.00	\$5,750.00
\$95.00	\$2,850.00	\$97.00	\$2,910.00	\$95.00	\$2,550.00	\$135.00	\$4,050.00	\$245.00	\$7,350.00	\$245.00	\$7,350.00
\$125.00	\$12,500.00	\$131.25	\$13,125.00	\$150.00	\$15,000.00	\$155.00	\$15,000.00	\$170.00	\$17,000.00	\$170.00	\$17,000.00
\$10,000.00	\$20,000.00	\$5,665.00	\$10,330.00	\$2,000.00	\$4,000.00	\$1,650.00	\$3,300.00	\$12,900.00	\$25,800.00	\$12,900.00	\$25,800.00
\$20.00	\$2,560.00	\$57.00	\$7,296.00	\$25.00	\$3,200.00	\$32.00	\$4,096.00	\$54.00	\$6,912.00	\$54.00	\$6,912.00
\$80.00	\$80,000.00	\$81.60	\$81,600.00	\$72.00	\$72,000.00	\$74.00	\$74,000.00	\$108.00	\$108,400.00	\$108.00	\$108,400.00
\$2.60	\$2,080.00	\$4.60	\$3,680.00	\$3.50	\$2,800.00	\$3.00	\$2,400.00	\$3.00	\$2,400.00	\$3.00	\$2,400.00
\$1.00	\$800.00	\$2.30	\$1,840.00	\$0.50	\$4,000.00	\$2.00	\$1,600.00	\$1.50	\$1,200.00	\$1.50	\$1,200.00
\$500.00	\$5,000.00	\$285.00	\$285,000.00	\$150.00	\$150,000.00	\$250.00	\$150,000.00	\$124.00	\$124,000.00	\$124.00	\$124,000.00
\$5,800.00	\$5,800.00	\$4,795.00	\$4,795,000.00	\$3,500.00	\$3,500,000.00	\$2,500.00	\$2,500,000.00	\$5,540.00	\$5,540,000.00	\$5,540.00	\$5,540,000.00
TOTAL	\$207,000.00	TOTAL ADD/ALT#1	\$184,390.00	TOTAL ADD/ALT#1	\$216,528.50	TOTAL ADD/ALT#1	\$207,975.00	TOTAL ADD/ALT#1	\$212,151.00	TOTAL ADD/ALT#1	\$299,261.24
RUNNING TOTAL	\$1,357,000.00	RUNNING TOTAL	\$1,164,150.00	RUNNING TOTAL	\$1,212,277.50	RUNNING TOTAL	\$1,204,300.00	RUNNING TOTAL	\$1,260,139.00	RUNNING TOTAL	\$1,528,823.24

ADD/ALT #2 STA 106+70 TO STA 113+75			
Pay Item	Description	Unit	Quantity
0100 6002	PREPARING ROW	STA	7.05
0110 6004	EXCAVATION (ROADWAY AND CHANNEL)	LF	400
0132 6002	EMBANKMENT (FINAL) (DENS CONT) (TY A)	SY	100
0160 6004	FURNISHING AND PLACING TOPSOIL (6")	CY	2,700
0164 6025	CELL FBR MLCH SEED(PEPPERM)URBAN)(SANDY)	CY	2,700
0168 6001	VEGETATIVE WATERING	STA	30
0169 6004	SOIL RETENTION BLANKETS (CL1)(TY D)	SY	2,700
0423 6003	RETAINING WALL (CAST-IN-PLACE)	LF	900
0432 6033	RIPRAP (STONE PROTECTION)(18IN)	LF	30
0450 6051	RAIL (RAILROAD)(TY E)	EA	160
0464 6003	RC PIPE (CL III) (18 IN)	LF	48
0464 6007	RC PIPE (CL III) (30 IN)	LF	12
0465 6233	INLET (COMP) (TY SIDEWALK BRIDGE)	LF	2
0467 6363	SET (TY IV) (18 IN) (RC) (6-1) (P)	SY	1
0504 6038	TEMP SEDMT CONT FENCE (INSTALL)	SY	800
0506 6039	TEMP SEDMT CONT FENCE (REMOVE)	EA	800
0531 6004	CONC SIDEWALKS (6")	EA	1,000
0752 6005	TREE REMOVAL (4" - 12" DI)	EA	1
1002 6002	LANDSCAPE AMENITY (BENCH)	EA	1

Engineers Estimate		Earth Builders Decatur, TX		JLT Contracting, LLC Cushing, OK		Wilson Contracting Wichita Falls, TX		Sales Construction Co. Wichita Falls, TX		Fort Worth Civil Constructors Fort Worth, TX	
Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
\$1,800.00	\$12,690.00	\$3,540.00	\$24,957.00	\$5,300.00	\$37,365.00	\$3,200.00	\$22,560.00	\$2,120.00	\$14,946.00	\$2,120.00	\$14,946.00
\$20.00	\$8,000.00	\$9.15	\$3,660.00	\$20.00	\$8,000.00	\$20.00	\$8,000.00	\$13.00	\$5,200.00	\$13.00	\$5,200.00
\$40.00	\$4,000.00	\$17.70	\$1,770.00	\$22.00	\$2,200.00	\$22.00	\$2,200.00	\$25.00	\$2,500.00	\$25.00	\$2,500.00
\$3.00	\$8,100.00	\$7.50	\$52,250.00	\$10.00	\$72,000.00	\$18.00	\$48,600.00	\$20.00	\$54,600.00	\$20.00	\$54,600.00
\$0.90	\$2,430.00	\$1.30	\$3,510.00	\$2.75	\$7,425.00	\$1.00	\$2,700.00	\$7.00	\$18,900.00	\$7.00	\$18,900.00
\$100.00	\$3,000.00	\$57.00	\$1,710.00	\$100.00	\$3,000.00	\$50.00	\$1,500.00	\$100.00	\$3,000.00	\$100.00	\$3,000.00
\$2.40	\$6,480.00	\$2.30	\$6,210.00	\$0.55	\$1,485.00	\$3.00	\$8,100.00	\$2.70	\$7,290.00	\$2.70	\$7,290.00
\$120.00	\$108,000.00	\$117.00	\$105,300.00	\$110.00	\$99,000.00	\$115.00	\$103,500.00	\$125.00	\$112,500.00	\$125.00	\$112,500.00
\$95.00	\$2,850.00	\$103.00	\$3,090.00	\$85.00	\$2,550.00	\$135.00	\$40,050.00	\$245.00	\$35,000.00	\$245.00	\$35,000.00
\$125.00	\$20,000.00	\$131.25	\$21,000.00	\$150.00	\$24,000.00	\$155.00	\$24,800.00	\$170.00	\$27,200.00	\$170.00	\$27,200.00
\$75.00	\$3,600.00	\$143.00	\$5,854.00	\$205.00	\$14,160.00	\$165.00	\$7,920.00	\$250.00	\$12,000.00	\$250.00	\$12,000.00
\$180.00	\$2,160.00	\$240.00	\$2,880.00	\$350.00	\$4,200.00	\$245.00	\$2,940.00	\$305.00	\$3,660.00	\$305.00	\$3,660.00
\$10,000.00	\$20,000.00	\$5,165.00	\$10,330.00	\$2,000.00	\$4,000.00	\$1,650.00	\$3,300.00	\$12,900.00	\$25,800.00	\$12,900.00	\$25,800.00
\$1,500.00	\$1,500.00	\$2,285.00	\$2,285.00	\$600.00	\$600.00	\$1,850.00	\$1,850.00	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00
\$2.60	\$2,080.00	\$4.60	\$3,980.00	\$3.50	\$2,800.00	\$3.00	\$2,400.00	\$3.00	\$2,400.00	\$3.00	\$2,400.00
\$1.00	\$800.00	\$2.30	\$1,840.00	\$0.50	\$400.00	\$2.00	\$1,600.00	\$1.50	\$1,200.00	\$1.50	\$1,200.00
\$80.00	\$80,000.00	\$81.60	\$81,600.00	\$72.00	\$72,000.00	\$74.00	\$74,000.00	\$108.00	\$108,000.00	\$108.00	\$108,000.00
\$500.00	\$500.00	\$285.00	\$285.00	\$150.00	\$150.00	\$250.00	\$250.00	\$124.00	\$124.00	\$124.00	\$124.00
\$5,800.00	\$5,800.00	\$4,795.00	\$4,795.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$5,540.00	\$5,540.00	\$5,540.00	\$5,540.00
TOTAL	\$298,000.00	TOTAL ADD/ALT#2	\$291,990.00	TOTAL ADD/ALT#2	\$306,016.00	TOTAL ADD/ALT#2	\$313,835.00	TOTAL ADD/ALT#2	\$322,770.00	TOTAL ADD/ALT#2	\$318,226.00
TOTAL PROJECT	\$1,655,000.00	TOTAL PROJECT	\$1,456,140.00	TOTAL PROJECT	\$1,518,293.50	TOTAL PROJECT	\$1,518,135.00	TOTAL PROJECT	\$1,582,909.00	TOTAL PROJECT	\$1,947,049.00